

Skupni stroški	1. območje			2. območje				Skupaj	
Vrsta komunalne opreme	%	delež	Cena (ocena investicije)	%	delež	Cena (ocena investicije)	%	delež	Cena (ocena investicije)
Cesta (z javno razsvetljavo)	26,11%	21,14%	496.095,27 €	4,70%	3,84%	65.000,00 €	17,11%	13,90%	561.095,27 €
Lokalna cesta - zavijalni pas, križišče	0,00%	0,00%	- €	12,66%	10,33%	175.000,00 €	5,34%	4,33%	175.000,00 €
Vrednost zemljišč (ceste in pločniki)	3,17%	2,57%	60.282,13 €	0,00%	0,00%	- €	1,84%	1,49%	60.282,13 €
Most	0,00%	0,00%	- €	70,17%	57,25%	970.000,00 €	29,58%	24,03%	970.000,00 €
Hodnik za pešce	6,84%	5,54%	129.914,87 €	0,58%	0,47%	7.988,89 €	4,21%	3,42%	137.903,76 €
Podporni zid	15,13%	12,25%	287.500,00 €	5,62%	4,58%	77.644,51 €	11,14%	9,05%	365.144,51 €
Odpadno kanalizacijsko omrežje	9,16%	7,42%	174.077,74 €	0,35%	0,28%	4.808,91 €	5,46%	4,43%	178.886,64 €
Padavinsko kanalizacijsko omrežje	20,25%	16,40%	384.789,79 €	0,52%	0,42%	7.121,68 €	11,95%	9,71%	391.911,47 €
Vodovodno in hidrantno omrežje	5,01%	4,05%	95.116,55 €	0,19%	0,15%	2.617,24 €	2,98%	2,42%	97.733,79 €
Prestavitev vodovoda	0,00%	0,00%	- €	2,17%	1,77%	30.000,00 €	0,91%	0,74%	30.000,00 €
Ekološki otok	0,17%	0,14%	3.200,00 €	0,00%	0,00%	€	0,10%	0,08%	3.200,00 €
Elektro omrežje	2,06%	1,67%	39.226,29 €	1,00%	0,82%	13.824,95 €	1,62%	1,31%	53.051,24 €
TK omrežje	2,08%	1,68%	39.436,54 €	0,00%	0,00%	- €	1,20%	0,98%	39.436,54 €
Plinovodno omrežje	10,01%	8,11%	190.241,21 €	2,05%	1,67%	28.290,15 €	6,66%	5,41%	218.531,36 €
Nepredvidena dela	10,00%	8,10%	189.988,04 €	10,00%	8,16%	138.229,63 €	10,00%	8,12%	327.897,67 €
Projektna dokumentacija	3,00%	2,43%	56.996,41 €	2,08%	1,70%	28.800,00 €	2,62%	2,13%	85.796,41 €
Geodetske storitve	2,50%	2,02%	47.497,01 €	2,50%	2,04%	34.557,41 €	2,50%	2,03%	81.974,42 €
Parcelacija	2,50%	2,02%	47.497,01 €	2,50%	2,04%	34.557,41 €	2,50%	2,03%	81.974,42 €
Inženiring	3,00%	2,43%	56.996,41 €	3,00%	2,45%	41.468,89 €	3,00%	2,44%	98.369,30 €
Nadzor	2,50%	2,02%	47.497,01 €	2,50%	2,04%	34.557,41 €	2,50%	2,03%	81.974,42 €
Skupaj	123,50%	100,00%	2.346.352,28 €	122,58%	100,00%	1.694.467,08 €	123,12%	100,00%	4.036.963,36 €